
UNITED STATES MARINE CORPS 
MARINE CORPS SYSTEMS COMMAND 

2200 LESTER STREET 
QUANTICO, VIRGINIA 22134-5010                       IN REPLY REFER TO:                                                                                                      

                                                                                    5720 
          LAWQ 
                                                       DON-USMC-2016-000419 
           10 Dec 15 
 
UTC Aerospace Systems 
Mr. Joel Lamendola 
100 Panton Road 
Vergennes VT  054941 
 
SUBJECT:  FOIA DON-USMC-2016-000419 
 
Dear Mr. Lamendola: 
 
This responds to your FOIA request dated October 27, 2015, for a copy of contract M67854-12-C-
6013. 
 
The requested document is enclosed. 
 
Fees associated with processing your request are minimal and waived. 
 
If at any time you are not satisfied that a diligent effort was made to process your request, you 
may file an administrative appeal with the Assistant to the General Counsel (FOIA) at:  
 
Department of the Navy 
Office of the General Counsel 
ATTN:  FOIA Appeals Office 
1000 Navy Pentagon Room 4E635 
Washington DC 20350-1000 
 
For consideration, the appeal must be received in that office within 60 days from the date of this 
letter.  Attach a copy of this letter and a statement regarding why you believe an adequate search 
was not conducted.  Both your appeal letter and the envelope should bear the notation 
“FREEDOM OF INFORMATION ACT APPEAL”.  Please provide a copy of any such appeal 
letter to the MARCORSYSCOM address above. 
 
Any questions concerning this matter should be directed to Mrs. Bobbie Cave at (703) 432-3934 
or bobbie.cave@usmc.mil.   
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0100   Lot  $16,259,260.00 
 PERM E&MD 

CPFF 

Engineering and Manufacturing Development of 42 PERM rounds in accordance 
with Performance Specification PRF-PMM141/PERM, Attachment 1, and the 
Statement of Work (SOW).  Total number of PERM rounds includes 37 All-up 
tactical PERM rounds, 2 PERM rounds with live energetics only, 2 PERM 
rounds with live tactical warheads and 1 PERM Round with Live Propelling 
Energetics.  Incremental Funding is applied at the SubCLIN level, IAW Section 
G funding information and subject to FAR 52.232-22. 

FOB: Destination 

 

 

 ESTIMATED COST $15,458,849.00 

 FIXED FEE $800,411.00 

 TOTAL EST COST + FEE 
$16,259,260.00 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
010001     $0.00 
 Funding FY11 

CPFF 

This subCLIN provides incremental funding for CLIN 0100.  Contractor shall 
not submit vouchers against this subCLIN.  Vouchers shall be submitted against 
the CLIN for which this funding is provided (0100). 

FOB: Destination 

MILSTRIP: M6785412RCR1FY4 

PURCHASE REQUEST NUMBER: M6785412RCR1FY4 

 

 

 ESTIMATED COST $0.00 

 FIXED FEE $0.00 

 TOTAL EST COST + FEE 
$0.00 

 ACRN AA 
CIN: M6785412RCR1FY4010001 
 

$4,007,371.40 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
010002     $0.00 
 Funding FY12 

CPFF 

This subCLIN provides incremental funding for CLIN 0100.  Contractor shall 
not submit vouchers against this subCLIN.  Vouchers shall be submitted against 
the CLIN for which this funding is provided (0100). 

FOB: Destination 

MILSTRIP: M9545012RCR2EB7 

PURCHASE REQUEST NUMBER: M9545012RCR2EB7 

 

 

 ESTIMATED COST $0.00 

 FIXED FEE $0.00 

 TOTAL EST COST + FEE 
$0.00 

 ACRN AB 
CIN: M9545012RCR2EB7010002 
 

$5,471,352.12 
 

   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0101   Lot  $492,574.00 
 CDRLs 

CPFF 

In accordance with DD 1423 - Exhibit A.  Incremental Funding is applied at the 
SubCLIN level, IAW Section G funding information and subject to FAR 52.232-
22. 

FOB: Destination 

 

 

 ESTIMATED COST $466,459.00 

 FIXED FEE $26,115.00 

 TOTAL EST COST + FEE 
$492,574.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
010101     $0.00 
 Funding FY11 

CPFF 

This subCLIN provides incremental funding for CLIN 0101.  Contractor shall 
not submit vouchers against this subCLIN.  Vouchers shall be submitted against 
the CLIN for which this funding is provided (0101). 

FOB: Destination 

MILSTRIP: M6785412RCR1FY4 

PURCHASE REQUEST NUMBER: M6785412RCR1FY4 

 

 

 ESTIMATED COST $0.00 

 FIXED FEE $0.00 

 TOTAL EST COST + FEE 
$0.00 

 ACRN AA 
CIN: M6785412RCR1FY4010101 
 

$121,403.25 
 

   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
010102     $0.00 
 Funding FY12 

CPFF 

This subCLIN provides incremental funding for CLIN 0101.  Contractor shall 
not submit vouchers against this subCLIN.  Vouchers shall be submitted against 
the CLIN for which this funding is provided (0101). 

FOB: Destination 

MILSTRIP: M9545012RCR2EB7 

PURCHASE REQUEST NUMBER: M9545012RCR2EB7 

 

 

 ESTIMATED COST $0.00 

 FIXED FEE $0.00 

 TOTAL EST COST + FEE 
$0.00 

 ACRN AB 
CIN: M9545012RCR2EB7010102 
 

$165,754.52 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0102   Lot  $110,704.00 
 Projectile Interface Device 

CPFF 

Two (2) In accordance with Section 3.13 of the Statement of Work (SOW).  
Incremental Funding is applied at the SubCLIN level, IAW Section G funding 
information and subject to FAR 52.232-22. 

FOB: Destination 

 

 

 ESTIMATED COST $104,847.00 

 FIXED FEE $5,857.00 

 TOTAL EST COST + FEE 
$110,704.00 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
010201     $0.00 
 Funding FY11 

CPFF 

This subCLIN provides incremental funding for CLIN 0102.  Contractor shall 
not submit vouchers against this subCLIN.  Vouchers shall be submitted against 
the CLIN for which this funding is provided (0102). 

FOB: Destination 

MILSTRIP: M6785412RCR1FY4 

PURCHASE REQUEST NUMBER: M6785412RCR1FY4 

 

 

 ESTIMATED COST $0.00 

 FIXED FEE $0.00 

 TOTAL EST COST + FEE 
$0.00 

 ACRN AA 
CIN: M6785412RCR1FY4010201 
 

$27,284.89 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
010202     $0.00 
 Funding FY12 

CPFF 

This subCLIN provides incremental funding for CLIN 0102.  Contractor shall 
not submit vouchers against this subCLIN.  Vouchers shall be submitted against 
the CLIN for which this funding is provided (0102). 

FOB: Destination 

MILSTRIP: M9545012RCR2EB7 

PURCHASE REQUEST NUMBER: M9545012RCR2EB7 

 

 

 ESTIMATED COST $0.00 

 FIXED FEE $0.00 

 TOTAL EST COST + FEE 
$0.00 

 ACRN AB 
CIN: M9545012RCR2EB7010202 
 

$37,252.65 
 

   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0103   Lot  $4,531.00 
 Extractor Tool 

CPFF 

Two (2) In accordance with Section 3.15 of the SOW and Section 3.4.2.3 of the 
Performance Specification PRF-PMM141/PERM, Attachment 1.  Incremental 
Funding is applied at the SubCLIN level, IAW Section G funding information 
and subject to FAR 52.232-22. 

FOB: Destination 

 

 

 ESTIMATED COST $4,291.00 

 FIXED FEE $240.00 

 TOTAL EST COST + FEE 
$4,531.00 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
010301     $0.00 
 Funding FY11 

CPFF 

This subCLIN provides incremental funding for CLIN 0103.  Contractor shall 
not submit vouchers against this subCLIN.  Vouchers shall be submitted against 
the CLIN for which this funding is provided (0103). 

FOB: Destination 

MILSTRIP: M6785412RCR1FY4 

PURCHASE REQUEST NUMBER: M6785412RCR1FY4 

 

 

 ESTIMATED COST $0.00 

 FIXED FEE $0.00 

 TOTAL EST COST + FEE 
$0.00 

 ACRN AA 
CIN: M6785412RCR1FY4010301 
 

$1,116.73 
 

   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
010302     $0.00 
 Funding FY12 

CPFF 

This subCLIN provides incremental funding for CLIN 0103.  Contractor shall 
not submit vouchers against this subCLIN.  Vouchers shall be submitted against 
the CLIN for which this funding is provided (0103). 

FOB: Destination 

MILSTRIP: M9545012RCR2EB7 

PURCHASE REQUEST NUMBER: M9545012RCR2EB7 

 

 

 ESTIMATED COST $0.00 

 FIXED FEE $0.00 

 TOTAL EST COST + FEE 
$0.00 

 ACRN AB 
CIN: M9545012RCR2EB7010302 
 

$1,524.71 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0104   Lot  $128,371.00 
 Engineering Test Support 

CPFF 

In accordance with 3.12 of Section C, PERM Statement of Work (SOW), and 
Attachment 2, PERM Demonstration Testing and Design Analysis SoW.  
Incremental Funding is applied at the SubCLIN level, IAW Section G funding 
information and subject to FAR 52.232-22. 

FOB: Destination 

 

 

 ESTIMATED COST $121,724.00 

 FIXED FEE $6,647.00 

 TOTAL EST COST + FEE 
$128,371.00 

   
   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
010401     $0.00 
 Funding FY11 

CPFF 

This subCLIN provides incremental funding for CLIN 0104.  Contractor shall 
not submit vouchers against this subCLIN.  Vouchers shall be submitted against 
the CLIN for which this funding is provided (0104). 

FOB: Destination 

MILSTRIP: M6785412RCR1FY4 

PURCHASE REQUEST NUMBER: M6785412RCR1FY4 

 

 

 ESTIMATED COST $0.00 

 FIXED FEE $0.00 

 TOTAL EST COST + FEE 
$0.00 

 ACRN AA 
CIN: M6785412RCR1FY4010401 
 

$128,371.00 
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Section C - Descriptions and Specifications 
 
STATEMENT OF WORK 
===================================================================== 

STATEMENT OF WORK (SOW) 
FOR THE  

PRECISION EXTENDED RANGE MUNITION (PERM) 
===================================================================== 
 
1. SCOPE.  This SOW sets forth the work efforts required to design, develop, integrate, produce, and test the 
PERM.  The contractor shall be responsible for providing all specific material, services, and necessary support 
documentation needed to complete the tasks identified in this SOW. The scope of this effort includes Engineering & 
Manufacturing Development (E&MD), including design, development, and a demonstration.  The Program Manager, 
Fire Support Systems (PM FSS) will conduct the PERM demonstration utilizing rounds supplied by the contractor.  
PM FSS will test the PERM rounds for range, accuracy, lethality, and tailored Insensitive Munitions (IM) 
compliance (subset of the full IM tests). 
 
2. APPLICABLE DOCUMENTS. 
 
2.1 General.  The following documents form a part of this SOW to the extent specified herein.  The most recent 
revision of the referenced document at the time of contract award shall be used unless otherwise specified.  In the 
event of a conflict between the references cited herein and this SOW, the SOW shall take precedence.  All second 
tier and below references cited in mandatory compliance documents shall be considered as guidance only.  Nothing 
in this document, however, supersedes applicable laws and regulations unless a specific exemption has been 
obtained. 
 
2.2 Government Documents. 
 
2.2.1 Specifications, standards, and handbooks. 
 
 DEPARTMENT OF DEFENSE STANDARDS 
 
 MIL-STD-882D Standard Practice for System Safety 
 
  
 DEPARTMENT OF DEFENSE HANDBOOKS 
 
 MIL-HDBK-61A Configuration Management Guidance 
 
 MIL-HDBK-470 Designing and Developing Maintainable Products and Systems 
 
(Copies of these documents are available online at https://assist.daps.dla.mil/quicksearch/ or from the 
Standardization Document Order Desk, 700 Robbins Avenue, Building 4D, Philadelphia, PA 19111-5094.) 
 
2.2.2 Other Government documents, drawings, and publications. 
 
 UNITED STATES MARINE CORPS 
 
 PRF-PMM141/PERM Performance Specification for the Precision Extended Range Munition 

(PERM) 
 
 EFSS Lifecycle Environmental Profile (LCEP) 
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(Copies of these documents are available from Marine Corps Systems Command, ATTN PM FSS, 2200 Lester 
Street, Quantico, VA 22134-6050.) 
 
2.3 Non-Government Documents. 
 
 AEROSPACE INDUSTRIES ASSOCIATION 
 
 NAS 411 Hazardous Materials Management Program 
 
(Copies of NAS 411 are available from www.aia-aerospace.org or Aerospace Industries Association, 1000 Wilson 
Boulevard, Suite 1700, Arlington, VA 22209-3928.) 
 
 AMERICAN SOCIETY OF MECHANICAL ENGINEERS (ASME) 
 
 ASME Y14.100 Engineering Drawing Practices 
 
 ASME Y14.34 Engineering Drawings/Models Practices 
 
(Copies of ASME documents are available from www.asme.org or American Society of Mechanical Engineers 
Information Central Orders/Inquiries, P.O. Box 2300, Fairfield, NJ 07007-2300.) 
 
3. REQUIREMENTS.  The contractor shall perform all tasks required and delineated in this SOW required to 
design, develop, integrate and deliver the PERM, and provide engineering and technical test support. 
 
The major required activities are listed below: 

a. The contractor shall design and develop the PERM to meet the specifications and criteria of the PERM 
Performance Specification, PRF-PMM141/PERM. 

b. The contractor shall conduct a PERM Preliminary Design Review (PDR), during which the contractor shall 
present the PERM preliminary design. 

c. The contractor shall conduct a PERM Critical Design Review (CDR). 

d. The contractor shall fabricate PERM systems/all-up rounds/components which will be used during the 
Government PERM demonstration. 

e. The contractor shall provide engineering and technical support to the Government during the Government 
PERM demonstration. 

 
3.1 Program and Data Management. 
 
3.1.1 Program Management.  The contractor shall establish and maintain program management practices 
throughout the period of performance.  Program management practices shall provide visibility into the contractor’s 
organization and techniques used in managing the program, including subcontractor and data management.  
Documentation shall be readily available to Government representative(s) during planned visits. 
 
3.1.1.1 Schedule Planning.   The contractor shall maintain an accurate schedule of program events and 
program schedules, including review and evaluation techniques, which supports the contract delivery schedule while 
at the same time satisfying all contract requirements in a cost-effective manner.  The program schedule shall include 
all significant events, and a Program Planning Milestone Chart shall depict major tasks and events from start to 
completion of the contract.  The contractor shall provide the Government progress and status reports including 
notification of any actual, anticipated or potential work stoppages or delays that have or could impact schedule. 

CDRL A001: DI-MGMT-80227, Contractor’s Progress, Status and Management Report 



M67854-12-C-6013 
 

Page 11 of 40 
 

 

3.1.1.2 Contract Funds Status Report.  The contractor shall provide Contract Funds Status Reports (CFSR) to 
the Government. 

CDRL A002: DI-MGMT-81468, Contract Funds Status Report (CFSR) 

3.1.1.3 Assignment of Responsibility and Authority.  The contractor shall identify the organizational elements 
responsible for the conduct of the activities delineated in this SOW.  Responsibilities shall be assigned and clear 
lines of authority defined for determining and controlling the resources necessary to satisfy each element of this 
SOW.  The following billets are considered key personnel.  The contractor, in writing, shall appoint all persons 
filling these billets.  The contractor shall notify the Government within ten days of any changes regarding authority, 
responsibility, or key personnel changes made by the contractor during the period of performance.  Any changes are 
subject to Government approval. 
 
 a. Program Manager.  The contractor shall designate a Program Manager (PM) who shall possess 
sufficient corporate authority to manage, direct, execute and control all elements of the contract.  The PM shall serve 
as the primary point of contact between the contractor and the Government and be responsible for the coordination 
of all contractor activities related to the contract. 
 
 b. Lead/Chief/Systems Engineer.  The contractor shall designate a Lead/Chief/Systems Engineer who 
shall possess sufficient authority to manage, direct, execute and control all engineering elements of the contract. 
 
 c. Lead Test Engineer.  The contractor shall designate a Lead Test Engineer who shall possess 
sufficient authority to manage, direct, execute, and control all test elements of the contract. 
 
 d. Configuration Management (CM) Manager.  The contractor shall designate a CM Manager who 
shall possess sufficient authority to manage, direct, execute and control all CM elements of the contract. 
 
 e. Environment, Safety, and Occupational Health (ESOH) Manager.  The contractor shall designate 
an ESOH Manager who shall possess sufficient authority to manage, direct, execute and control all ESOH elements 
of the contract. 
 
 f. Quality Assurance (QA) Manager.  The contractor shall designate a QA Manager who shall 
possess sufficient authority to manage, direct, execute and control all quality assurance elements of the contract. 
 
3.1.2 Subcontractor Management.  The contractor is responsible for performance of requirements delineated in 
this SOW and shall institute appropriate management actions relative to subcontractor performance.  Requirements 
that are contractually specified shall apply to subcontractor performance as well as the prime contractor; however, 
the contractor shall be accountable for compliance of subcontractors and is responsible for ensuring all deliverable 
products comply with the contract requirements. 
 
3.1.3 Data Management.  The contractor shall establish a single, centralized system for management of all data 
required under this contract.  The contractor, in developing information that will be furnished to the Government, 
shall make the maximum use of existing applicable data and provide maximum multiple use of technical information.  
Specific data management functions shall include schedule control for deliverables, maintenance of deliverables, 
approval of deliverable format, and distribution and delivery of data products.  The system shall include facilities for 
storage of all data developed or utilized for this contract and shall provide equivalent access to the data by the 
Government.  The contractor shall ensure all data is centrally available for Government review to ensure continuity 
of the system fabrication and supporting documentation.  The Government reserves the right to review all data 
associated with and developed for the PERM.   
 
3.2 Government Furnished Property. 
 
3.2.1 Government Furnished Equipment (GFE).  If any GFE is provided to the contractor, the contractor shall 
provide for accountability, security, and storage for the GFE provided. 
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CDRL A003: DI-MGMT-80389B, Receipt of Government Materiel Report 

3.2.2 Government Furnished Information.  The contractor shall notify the Government of any deficiencies in any 
GFI received. 

CDRL A004: DI-MGMT-80596, Government Furnished Information Deficiency Report 

3.3 Meetings, Formal Reviews, and Conferences. 
 
3.3.1  Contractor Responsibilities.  The contractor shall plan, host, attend, coordinate, support and conduct 
meetings, formal reviews, and conferences.   The reviews shall be conducted at Government and contractor facilities.  
Reviews requiring demonstration and/or examination of equipment shall be conducted at the contractor's facility.  All 
such reviews shall be included in the program schedule and may be held concurrently with the Government’s 
approval.  The contractor shall prepare agendas and conference presentation materials and provide minutes and 
reports following each review.  Assignment of responsibility for completion and due dates shall be determined prior 
to adjournment of all reviews.  A summary of all action items, responsible parties, and estimated completion dates 
shall be included with the minutes. 

CDRL A005: DI-ADMN-81249A, Conference Agenda / Standard 

CDRL A006: DI-ADMN-81250A, Conference Minutes / Standard  

CDRL A007: DI-ADMN-81373, Presentation Materials 

3.3.2 Post Award Conference.  The contractor shall host a Post Award Conference (PAC) at the contractor's 
facility within 30 days after Contract Award.  During the PAC, the parties will also review the contract and all stated 
requirements and testing procedures, clarify any pertinent questions, and ensure the parties have a complete 
understanding of the technical requirements and their individual responsibilities. The contractor shall present 
management, key personnel and program implementation processes. The contractor shall prepare presentation 
materials providing an overview of all agenda items. 
 
3.3.3 In-Process Review (IPR).  IPRs shall be held on a quarterly basis at a date and location mutually agreed 
upon.  The initial IPR shall include a contractor prepared requirements and design review.  The review will include 
contractor requirements traceability, status on technology development and program risk assessment.  The 
Government reserves the right to cancel any review or to require any review to be scheduled during the period of 
performance.  The contractor’s progress, management, integrated logistics support, administrative information, 
assurance of compliance with contract requirements, program status, funding, problem identification and resolutions 
shall be agenda items.  Actual versus expected performance of each area shall be addressed.  The contractor shall 
prepare presentation materials providing an overview of all agenda items. 
 
3.4 PERM Design and Development.  The contractor shall design and develop a PERM round that meets the 
specifications and criteria of the PERM Performance Specification, PRF-PMM141/PERM. 
 
3.5 Systems Engineering.  The contractor shall establish and maintain an effective systems engineering program 
throughout the contract period of performance.  The systems engineering program shall be documented in a System 
Engineering Management Plan to be provided to the Government and shall include the elements described in 
paragraphs 3.5.1 through 3.5.5. 

CDRL A008: DI-SESS-81785, System Engineering Management Plan 

3.5.1  Preliminary Design Review.  The contractor shall participate in a PDR in accordance with the contract 
schedule and have all studies, estimates, analyses, designs, and reports available for the Government to review at 
least 30 days prior to the PDR.  The PDR shall include each equipment, hardware and software configuration item 
and related peculiar support equipment.  The contractor shall show and/or demonstrate that evaluations of materials, 
lead times, tooling, fabrication techniques, assembly methods, test equipment, skills, processes and inspection 
techniques have been accomplished for each equipment, hardware and software configuration item and related 
support equipment; show and/or demonstrate that producibility objectives have been achieved; and shall identify all 
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single source, sole source and diminishing source(s).  This review will evaluate the progress, technical adequacy and 
risk resolution (on a technical, cost and schedule basis) of the design and will assess the technical risk associated 
with the selected manufacturing (assembly) methods (processes). During this review the contractor shall present their 
plan to meet the contract schedule for demonstration ammunition. 

 

CDRL A009: DI-MISC-80508B, Technical Report–Study/Services / Post-PDR Report 

CDRL A010: DI-SESS-81000D, Product Drawings/Models and Associated Lists / PERM (PDR) 

CDRL A011: DI-MISC-80508B, Technical Report–Study/Services/Production Plan for the 
Demonstration Ammunition 

CDRL A012: DI-SESS-81757A, Design Review Information Package (DRIP) / PDR Deliverables 

3.5.2 Critical Design Review.  The contractor shall participate in a CDR in accordance with the contract schedule 
and have all studies, estimates, analyses, designs, and reports available for the Government to review at least 30 days 
prior to the CDR.  The contractor shall present a final design that incorporates all changes to the design presented at 
the PDR.  The contractor shall provide a detailed review of the hardware and software design for the PERM and all 
data items required by the contract.  The contractor shall provide traceability which demonstrates that the design 
furnished at CDR implements the performance requirements of the PERM, and shall present the methods used to 
verify and validate the design. 

 

CDRL A013: DI-MISC-80508B, Technical Report–Study/Services / Post-CDR Report 

CDRL A014: DI-SESS-81000D, Product Drawings/Models and Associated Lists / PERM (CDR) 

CDRL A015: DI-MISC-80508B, Material and Structural Analysis of the PERM Round 

CDRL A016: DI-SESS-81757A, Design Review Information Package (DRIP) / CDR Deliverables  

3.5.3 Open Systems Design.  The contractor shall use, to the maximum extent possible, an open systems approach 
as the preferred design strategy to: (1) choose commercially supported specifications and standards for selected 
system interfaces (external, internal, functional and physical), products, practices and tools; and (2) build open 
system architectures as the primary foundation in developing the proposed system and its elements.  Open systems is 
a system design philosophy that uses widely-accepted, industry-approved interface standards that will allow 
technological upgrades in system components to be more easily inserted in the future.  The contractor shall identify 
the means for ensuring conformance to open systems standards and profiles throughout the development process and 
provide evidence that the process being used to manage the open systems approach supports open system benefits 
such as portability, interoperability, technology insertion, vendor independence, reusability, scalability and 
commercial product based maintainability. 
 
3.5.4  Reliability Program.  The contractor shall execute a Reliability Program to ensure the PERM meets the 
reliability requirements as stated in the PERM System Performance Specification.  The PERM design shall be 
monitored throughout the period of performance to identify and assess any changes which would impact reliability.  
The program shall encompass all aspects of reliability with respect to the selection of components, predictions and 
testing.  The contractor shall develop and maintain a PERM reliability database/model, and shall inform the 
Government of any part or component which could be a problem from a reliability perspective.  The contractor is 
encouraged to apply MIL-HDBK-470 as guidance. The Reliability Program shall include, at a minimum, the 
following: 
 
3.5.4.1 Failure Modes, Effects and Criticality Analysis.  The contractor shall prepare a Failure Modes, Effects 
and Criticality Analysis (FMECA) to identify all system failure modes.  Failure modes resolved by inherent Built-in 
Test (BIT) capabilities shall be identified in the analysis.  For all failure modes not resolved by BIT, this analysis 
shall identify the Single Point of Failure.  The failure effects to the system shall be identified in addition to the 
criticality level of each failure (inoperable or degraded).  In the event of a degraded effect, the contractor shall 
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identify the operational/inoperable functional capabilities.  Failure indications/symptoms to the operator/maintainer 
shall be detailed within the report. 

CDRL A017: DI-ILSS-81495, Failure Mode Effects, and Criticality Report 

3.5.4.2 Parts Screening.  The contractor shall establish procedures and controls to ensure products obtained 
from suppliers, vendors and subcontractors do not degrade the ability of the PERM to achieve the requirements 
identified in the performance specification. 
 
3.5.4.3 Reliability Predictions.  The contractor shall provide reliability predictions based on their design 
baseline.  Reliability data shall be predicted and/or adjusted based on the PERM lifecycle Environmental Profile 
(LCEP) and shall account for end-user environmental conditions, including the affects of sun load conditions.  
System environmental parameters presented in the performance specification shall apply.  De-rating criteria applied 
to calculations shall be detailed within the reliability report.  Where relevant actual/historical reliability data exists, 
this data shall take precedence over predicted data and be adjusted appropriately to account for differences between 
the environments for the historical data and the specified PERM environment.  The reliability predictions shall be 
decomposed down to the lowest appropriate design indenture level and updated as needed to reflect design or 
mission profile changes.  In the event that the system architecture provides redundant functional/physical 
capabilities, the reliability report shall explain how this redundancy was taken into account in the reliability 
predictions and on mission reliability.  The contractor shall provide reliability prediction reporting for the All Up 
Round. 

CDRL A018: DI-RELI-81497, Reliability Prediction and Documentation of Supporting Data 

3.5.5 Radio Frequency Spectrum Compatibility.  The contractor shall submit the data required to complete DD 
Form 1494 for obtaining an approved frequency for the PERM, if applicable. 

CDRL A019: DI-EMCS-81827, Spectrum Certification Spectral Characteristics Data 

3.5.6 Quality Management System.  The contractor's quality management system shall ensure product 
conformation to contractual requirements.  The contractor shall have implemented, documented and have previously 
demonstrated the ability to maintain the quality management system to be used on the contract.  The contractor shall 
make available all quality management documentation for the Government to review upon request. 
 
3.6 Government Access.  The contractor shall provide the Government (and/or Government support 
contractors) electronic access to a shared document repository throughout the term of the contract for document 
exchange. 
 
3.7   Producibility.  The contractor shall apply effective producibility principles during the PERM design 
process to ensure that the production units can be efficiently and effectively manufactured using the anticipated 
production facilities, equipment, materials, manpower and processes.  The producibility planning effort shall also 
address production control, quality control, tooling and inspection.  The contractor shall report on the progress of 
this effort during the PDR and CDR and make any data created available to the Government upon request.  The 
contractor shall prepare and deliver a Producibility Analysis Report. 

CDRL A020: DI-MGMT-80797, Producibility Analysis Report 

3.8  Environment, Safety, and Occupational Health. 
 
3.8.1 System Safety.  The contractor shall identify and evaluate PERM environmental, safety and occupational 
health hazards; define risk levels; and establish a program that manages the probability and severity of all hazards 
associated with development, manufacture, use and disposal of the system in accordance with MIL-STD-882D.  
Residual risks will be evaluated by the Government in accordance with MIL-STD-882D and accepted as appropriate 
prior to exposing people, equipment or the environment to known system related ESOH risks.  The contractor must 
identify all explosive safety risks as such in the system safety documentation. 
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3.8.1.1 Safety Assessment.  The contractor shall perform and document a Safety Assessment to identify all 
safety features of the hardware, software and system design and to identify procedural, hardware and software-
related hazards that may be present in the PERM including specific procedural controls and precautions that should 
be followed.  In addition, the contractor shall make recommendations applicable to hazards at the interface of the 
PERM as outlined in the PERM Performance Specification. 
 
3.8.1.2  Safety Assessment Report.  The contractor shall provide a Safety Assessment Report (SAR) that 
documents the Safety Assessment and clearly identifies any residual risks of the PERM.  This report shall include an 
analysis of the PERM surface danger zone. The SAR shall include a signed statement that all identified hazards have 
been eliminated or their associated risks controlled to acceptable levels and that the PERM is ready to test.  The SAR 
shall include relevant Material Safety Data Sheets. 

CDRL A021: DI-SAFT-80102B, Safety Assessment Report (SAR) 

3.8.1.3  System Safety Working Group.  Once every three months, or as needed, a Government-chaired System 
Safety Working Group (SSWG) meets to review safety issues.  The contractor shall be a participating member of the 
SSWG.  The meetings shall be held at times and places mutually agreed to.  As a minimum, the agenda shall provide 
for status reporting, analysis of problem areas, evaluation of schedules and proposed changes to the program.  Open 
agenda items shall be assigned to a contractor or Government team member for action.  Each assigned agenda item 
shall have a completion date, and the action officer shall provide the status of action at subsequent meetings. 
 
3.8.2  Explosive Safety.  The contractor shall ensure that the PERM explosive hazards are properly classified.  
The contractor shall ensure that the PERM can be manufactured, tested, transported, handled, stored, used, 
maintained, demilitarized and disposed of safely within the Marine Corps munitions lifecycle environment.  The 
contractor shall evaluate and manage the use and selection of energetic materials and the design of ammunition and 
explosive systems to reduce the probability and the consequence of any ammunition or explosives mishap.  
Additionally, the contractor shall consider potential trade-offs in the design of the system with respect to ammunition 
reliability versus the likelihood of unexploded ordnance. 
 
3.8.3 Hazardous Materials Management Program and Pollution Prevention (HMMP).  The contractor shall 
implement a Hazardous Materials Management Program (HMMP) and Pollution Prevention (P2) in accordance with 
NAS 411.  The contractor shall avoid the use of toxic chemicals, hazardous materials and ozone depleting substances 
in the design, operational support and disposal of the PERM where possible.  The HMMP shall establish a process to 
manage all requirements for asbestos, radioactive materials, cadmium, hexavalent chromium and extremely toxic or 
hazardous materials in design.  In some cases, the only acceptable option may be the total elimination of the use of 
these materials.  The use of Class I or Class II Ozone Depleting Chemicals (ODCs) is prohibited in the design or 
operational support of the system without specific written approval of the contracting officer.  More information on 
chemicals and hazardous materials to be avoided can be obtained from the Environmental Protection Agency. 
 
3.8.3.1 Hazardous Materials Management Program and Pollution Prevention Plan.  The contractor shall 
provide a HMMP and a P2 Plan to the Government for review and approval.  The HMMP Plan shall define the 
contractor's approach to assure that consideration is given throughout all acquisition phases of the system; hazardous 
materials and processes associated with each contract hardware deliverable item are selectively identified and 
evaluated based on environmental and health concerns; and hazardous material elimination, minimization or control 
are considered and detailed in the system design and the manufacturing process. 

CDRL A022: DI-MGMT-81398A, Hazardous Materials Management Program (HMMP) Plan 

3.8.3.2 Hazardous Materials Management Program and Pollution Prevention Plan Report.  The contractor shall 
provide a HMMP and P2 Plan Report to the Government for review and approval.  The HMMP and P2 Reports shall 
identify the status of the contractor's HMMP and P2 Plans to assure that the plan is followed throughout all 
acquisition phases of the system; hazardous materials and processes associated with each contract hardware 
deliverable item are selectively identified and evaluated based on environmental and health concerns; and hazardous 
material elimination, minimization, or control are considered and detailed in the system design and the 
manufacturing process. 
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CDRL A023: DI-MISC-81397A, Hazardous Materials Management Program (HMMP) Report 

3.8.4  Environmental Considerations (EC).  The contractor shall provide information on the potential for any 
adverse environmental impacts from the manufacturing, operation, maintenance and disposal of the PERM. 

CDRL A024: DI-MISC-80508B, Technical Report, Study/Services (EC) 

3.8.5  Environment, Safety, and Occupational Health Compliance Assessment.  The contractor shall provide the 
Government with an assessment of applicable ESOH laws and regulations, identifying any potential compliance 
issues. 

CDRL A025: DI-MISC-80508B, Technical Report, Study/Services (ESOH) 

3.9 Configuration Management Process.  The contractor shall maintain a configuration management (CM) 
process for the control of all hardware and software configuration documentation, media and parts representing or 
comprising the PERM.  MIL-HDBK-61A may be used as guidance.  The contractor's CM process shall consist of 
configuration identification, configuration control, configuration status accounting (CSA) and configuration audits.  
The contractor shall notify the Government of any changes at the contractor's facility which affect the contractor's 
established CM process. 
 
3.9.1 Configuration Identification.  The contractor shall participate in a joint Government/contractor integrated 
team to designate configuration items (CIs) to be managed by the Government and those to be managed by the 
contractor at a lower level/tier.  For those CIs that have been identified for Government control, the contractor shall 
provide form, fit, function and interface documentation necessary for configuration status accounting.  The 
contractor shall establish management practices for those lower level/tier CIs. 
 
3.9.2 Configuration Status Accounting.  The contractor shall establish and maintain a CSA database which 
represents the configuration of the PERM.  All baselines and changes shall be documented in the contractor’s CSA 
database.  The contractor's CSA database shall permit acceptance of commercial product information; however, if 
requirements to report data outside of the contractor's CSA database or format exist, the information may be 
delivered as a supplement to prevent disruption to their existing system.  The contractor's CSA database shall 
reconcile any differences between the supplier information and contractor practices to provide the Government with 
clear accountability of product information.  Additionally, the CSA database shall provide a reliable source of 
configuration information to support PERM activities, including program management, systems engineering, 
logistics support and modification/maintenance actions. 

CDRL A026: DI-CMAN-81253A, Configuration Status Accounting Information 

3.9.3 Baseline Management.  The contractor shall be responsible for maintaining the currency and accuracy of the 
PERM configuration baselines to ensure adequate configuration management of PERM form, fit, function and 
interface data.  The contractor shall establish configuration management processes which identify how the PERM 
configuration baselines will be managed/ maintained.  These processes shall be defined in the contractor's 
configuration management plan and made available for Government review. 
 
3.9.3.1  Allocated Baseline.  The contractor shall develop and maintain a PERM Allocated Baseline (ABL).  
The ABL shall describe the CIs/Computer Software Configuration Item to a level of design detail which is greater 
than that for a functional baseline.  The ABL shall be supplemented by specifications, drawings and related data as 
necessary to specify:  (1) the essential CI functional characteristics as allocated from higher-level CI; (2) external 
and internal interface requirements for each CI; (3) physical characteristics necessary to ensure compatibility with 
associated systems and CIs; and (4) constraints on the design of a CI, including GFE employed, envelope 
dimensions, component standardization and Integrated Logistics Support requirements.  The ABL will be established 
upon successful completion of the PDR.   
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3.9.3.2 Product Baseline. The contractor shall establish and maintain the PERM Product Baseline (PBL). The 
PERM PBL will be established upon successful completion of the CDR.  Government approval is required for all 
Class I ECPs.  Government concurrence is required for all Class II ECPs. 

CDRL A027: DI-CMAN-80639C, Engineering Change Proposal (ECP) 

3.10  Engineering Drawings. 
 
3.10.1 Commercial Drawings/Models.  The contractor shall provide commercial drawings/models to the 
Government at PDR and CDR for commercial item(s) selected for use in the design and not covered by Government 
or nationally recognized industry association specifications and standards.  The contractor shall provide evidence 
that the part complies with the requirements of the applicable part documentation.  Existing test data (such as 
supplier originated objective evidence of compliance or Government/Industry Data Exchange Program reports) shall 
be used to the maximum extent practicable. 

CDRL A028: DI-SESS-81003D, Commercial Drawings/Models and Associated Lists 

3.10.2  Conceptual Design Drawings/Models.  The contractor shall create conceptual design drawings/models 
and provide them to the Government.  Revised and/or updated existing drawings/models and new drawings/models 
shall be included in the conceptual design drawing package.  Conceptual design drawings/models shall be used as 
engineering data to support design analysis and the development of pre-production hardware.  The conceptual design 
drawings/models shall serve as the basis for establishing the allocated baseline and for future development of the 
developmental design drawings/models.  These drawings/models shall also be used for CM and for controlling and 
using materials, parts and assemblies whether produced in-house or vendor supplied. 

CDRL A029: DI-SESS-81001D, Conceptual Design Drawings/Models 

3.11  Core Software Metrics.  The contractor shall define, develop and implement the following minimum set of 
core metrics: 

a. Schedule for Software Integration 

b. Organizational staffing chart for Software Team 

c. Quality of Software - defect rate, defect density, actual defects vs. expected defects 

d. Size/Stability of Software- monitor the code changes and/or additions for the integration effort 

The metrics shall clearly portray variances between planned and actual performance, provide prediction or early 
detection of situations that require management attention and support the assessment of the impact of proposed 
changes on the program. 

CDRL A030: DI-MISC-80508B, Technical Report-Study/Services /Core Software Metrics 

3.12 Testing/Verification. 
 
3.12.1  Contractor Support to Government Testing.  The contractor shall provide sufficient personnel to support 
the PERM demonstration and troubleshoot any anomalies that may arise.  Contractor personnel shall provide 
technical support consisting of: projectile initialization, extraction, knowledge of safe handling and related 
techniques, knowledge of projectile assembly and disassembly, rendering safe procedures, and knowledge of flight 
control software.  The contractor shall provide any PERM-specific support equipment necessary to conduct the 
demonstration. 
 
3.12.2 Test Readiness Review (TRR).  The purpose of the TRR is for the Government to conduct a formal 
review of all participants readiness for testing.  The contractor shall participate in a TRR approximately 60 days 
prior to the start of the demonstration. 
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3.13 Projectile Interface Device. If necessary to initialize the PERM round during the demonstration, the 
contractor shall develop and deliver two (2)  projectile interface devices. 
 
3.14 Packaging.  The contractor shall design the PERM packaging in accordance with the performance 
specification. 
 
3.15 Extraction Device.  If necessary the contractor shall develop and deliver  two (2)  extractor devices for use 
with the PERM round during the demonstration. 
 
3.16 Software. 
 
3.16.1 Software Requirements Specification(s).  The contractor shall provide Software Requirements 
Specification(s) (SRS(s)).  The SRS(s) shall specify the requirements for the Software Configuration Item(s) (SCI) 
and the verification methods to be used to ensure that each requirement has been met. 

CDRL A031: DI-IPSC-81433A, Software Requirements Specification(s) (SRS(s)) 

3.16.2  System/Subsystem Specification(s).  The contractor shall provide System/Subsystem Specification(s) 
(SSS(s)).  The SSS(s) shall specify the requirements for a system or subsystem and the verification methods to be 
used to ensure that each requirement has been met.  The SSS(s) shall be used as the basis for the design of a system 
or subsystem. 

CDRL A032: DI-IPSC-81431A, System/Subsystem Specification(s) (SSS(s)) 

3.16.3  System/Subsystem Design Description.  The contractor shall provide a System/Subsystem Design 
Description (SSDD).  The SSDD shall describe the system- or subsystem-wide design and the architectural design of 
a system or design of a system or subsystem. 

CDRL A033: DI-IPSC-81432A, System/Subsystem Design Description (SSDD) 

3.16.4  Interface Requirements Specification(s).  The contractor shall provide Interface Requirements 
Specification(s) (IRS(s)).  The IRS(s) shall specify the requirements imposed on one or more systems, subsystems, 
Hardware Configuration Items (HWCIs), SCIs, manual operations or other system components to achieve one or 
more interfaces among these entities. 

CDRL A034: DI-IPSC-81434A, Interface Requirements Specification(s) (IRS(s)) 

3.16.5  Interface Design Description(s).  The contractor shall provide Interface Design Description(s) (IDD(s)).  
The IDD(s) shall describe the interface characteristics of one or more systems, subsystems, HWCIs, SCIs, manual 
operations or other system components. 

CDRL A035: DI-IPSC-81436A, Interface Design Description(s) (IDD(s)) 

3.17  Technical Data.  The contractor shall provide all data necessary to generate an independent, nonlinear 
model of the PERM round’s aerodynamics, autopilot, rocket motor characteristics, and data relating to the Guidance, 
Navigation, and Control (GN&C) package including sensor characteristics and navigation architectures.  These data 
requirements are outlined below.  The contractor shall acknowledge the Government’s unlimited rights in all designs 
and any and all other technical data developed or created under this contract exclusively at Government expense in 
accordance with DFARS clause 252.227-7013.  To the extent that the contractor demonstrates to the satisfaction of 
the contracting officer that some portion of the designs or technical data related to the performance of this contract 
incorporate information which were previously developed exclusively at private expense, the contractor shall 
acknowledge Government purpose rights in any and all such design, test, or other technical data delivered or 
provided to the Government pursuant to the performance of this contract, regardless of whether or not such 
information is expressly addressed as a separately listed contract CDRL.   The contractor shall review the pertinent 
DFARS subpart 227 clauses included in this contract before asserting any proprietary rights or including any 
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restrictive markings or legends on any design, test, or other technical data delivered or provided to the Government 
pursuant to the performance of this contract. 

3.17.1 Aerodynamics Data.  The contractor shall provide all aerodynamic data (force and moment coefficients) 
necessary to characterize the proposed airframe configurations.  The contractor shall provide a complete set of aero-
coefficients for all candidate configurations and/or a baseline configuration, along with descriptions of associated 
sign conventions and assumptions, and coordinate frame references (i.e. body, wind) used.  The contractor shall also 
provide drawings for airframe characterizations (dimensions of tails, canards, body diameter/area, boat-tail, cg 
location, rocket motor orientation, etc.). 

CDRL A036: DI-MISC-80508B, Technical Report-Study/Services /Aerodynamics Data 

3.17.2 Mass/Balance Data.  The contractor shall provide all data required to characterize mass/balance 
properties for the proposed airframes.  The data should include variation of mass/balance due to rocket motor thrust 
(full through empty propellant states).  The specific data that shall be provided are: 

  - Mass 

  - Moment of inertia about roll, pitch and yaw axes 

  - Center of gravity locations 

CDRL A037: DI-MISC-80508B, Technical Report-Study/Services / Mass/Balance Data 

3.17.3 Rocket Motor Thrust Profiles.  The contractor shall provide all data relating to characterization of the 
rocket motor thrust as a function of time, including specific impulse. 

CDRL A038: DI-MISC-80508B, Technical Report-Study/Services /Rocket Motor Thrust Profiles 

3.17.4 GN&C and Sensor Data.  The contractor shall provide technical details of sensor suites for GN&C 
solutions, including arrangement or architecture for navigation algorithms (e.g. traditional Inertial Measurement Unit 
(IMU) architecture based on gyros and accelerometers or other non- traditional schemes).  The contractor shall 
provide sensor error characteristics (bias, drift, scale factor, and random walk) for the selected or candidate grades of 
sensors, along with their expected calibration/alignment accuracies. 

CDRL A039: DI-MISC-80508B, Technical Report-Study/Services /GN&C and Sensor Data 

3.18 Security Classification.  The Contractor is required to comply with the security requirements specified on 
Attachment 4 Contract Security Classification Specification, DD Form 254. 
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Section D - Packaging and Marking 
 
PACKAGING/MARKING 
D-1 CLIN 0100 – PERM E&MD 
 
All packing shall be in compliance with MIL-STD-129P.  The configurations shall be as specified in the SOW. 
The 42 test items shall be numbered 1 - 42 and labeled both on the projectile and on the packaging. The numbering, 
configurations and packaging shall consist of -  
 
Round 1, Tactical Warhead, Inert rocket motor section (if applicable, and simulating a consumed motor), inert CAS. 
Packaging does not need to be final tactical packing however, must meet requirements for transportation to the 
government test facility. 
 
Round 2, Tactical Warhead, Inert Rocket motor (if applicable and simulating an unconsumed rocket motor), Inert 
CAS,  in Tactical Packaging. 
 
Round 3, Inert Warhead, Live rocket motor (if applicable), Inert CAS, in Tactical Packaging.  
 
Rounds 4 and 5, Live energetic components, in Tactical Packaging.  
 
Rounds 6 - 32, All up live tactical rounds, in Tactical Packaging.  
 
Rounds 33 - 42, All up live tactical rounds. Final tactical packaging is not required, however, it must meet 
requirements for transportation to the government test facility. 
 
D-2 CLIN 0101 – Contract Data Requirements List (CDRLs)  
 
All documentation deliverables under this contract shall be packaged and delivered in accordance with the 
instructions provided in each individual CDRL. 
 
D-3 CLIN 0102 – Projectile Interface Device 
 
All supply deliverables under this CLIN shall be prepared for delivery in accordance with MIL-STD-129P.   
 
D-4 CLIN 0103 – Extractor Tool 
 
All supply deliverables under this CLIN shall be prepared for delivery in accordance with MIL-STD-129P.   
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0100  Destination  Government  Destination  Government  
010001  N/A  N/A  N/A  Government  
010002  N/A  N/A  N/A  Government  
0101  Destination  Government  Destination  Government  
010101  N/A  N/A  N/A  Government  
010102  N/A  N/A  N/A  Government  
0102  Destination  Government  Destination  Government  
010201  N/A  N/A  N/A  Government  
010202  N/A  N/A  N/A  Government  
0103  Destination  Government  Destination  Government  
010301  N/A  N/A  N/A  Government  
010302  N/A  N/A  N/A  Government  
0104  Destination  Government  Destination  Government  
010401  N/A  N/A  N/A  Government  
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.246-8  Inspection Of Research And Development Cost 

Reimbursement  
MAY 2001    
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Section F - Deliveries or Performance 
 
DELIVERY SCHEDULE 
 

SECTION F – DELIVERIES AND PERFORMANCE 

      DELIVERY/ PERIOD 

CLIN QTY/UNIT DESTINATION OF PERFORMANCE 

0100 42 

Naval Surface Warfare Center Dahlgren 
Ammunition Preparation 
17349 Foster Road Suite 315 
Bldg 455 
Dahlgren, VA 22448-5158 
 

24 Months After 
Contract Award 

0101 
Per DD Form 

1423 
Per DD Form 1423 Per DD Form 1423 

0102 2 

Naval Surface Warfare Center Dahlgren 
Ammunition Preparation 
17349 Foster Road Suite 315 
Bldg 455 
Dahlgren, VA 22448-5158 
 

24 Months After 
Contract Award 

0103 2 Same as Above 
24 Months After 
Contract Award 

0104 1 Same as Above 
24 Months After 
Contract Award 

 
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.242-15  Stop-Work Order  AUG 1989    
52.242-15 Alt I  Stop-Work Order (Aug 1989) -  Alternate I  APR 1984    
52.247-34  F.O.B. Destination  NOV 1991    
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Section G - Contract Administration Data 
 
INCREMENTAL FUNDING TABLE 
 
This table reflects current CLIN/SLIN funding, which is subject to the requirements of FAR 52.232-22 (Limitation 
of Funds).  Funding allocations specific to cost and fee are also provided herein.  The current figures are attributable 
to obligations executed via the INITIAL AWARD .   
 
 
 

CLIN TOTAL CPFF
Previous      
Funding Total Funded Unfunded Balance

Incremental Cost Fee
0100 16,259,260$      6,780,536.48$      

010001 4,007,371.40$    3,794,859.28$     212,512.12$  -$                 4,007,371.40$   
010002 5,471,352.12$    5,181,204.66$     290,147.46$  -$                 5,471,352.12$   

0101 492,574$           205,416.23$         
010101 121,403.25$       114,965.20$        6,438.05$      -$                 121,403.25$      
010102 165,754.52$       156,964.51$        8,790.01$      -$                 165,754.52$      

0102 110,704$           46,166.46$           
010201 27,284.89$         25,837.96$          1,446.93$      -$                 27,284.89$        
010202 37,252.65$         35,277.13$          1,975.52$      -$                 37,252.65$        

0103 4,531$               1,889.56$             
010301 1,116.73$           1,057.51$            59.22$           -$                 1,116.73$          
010302 1,524.71$           1,443.86$            80.86$           -$                 1,524.71$          

0104 128,371$           -$                      
010401 128,371.00$       121,563.45$        6,807.55$      -$                 128,371.00$      

TOTAL 16,995,440$      9,961,431.27$    -$                 9,961,431.27$   7,034,008.73$      

Funding This Action

 
 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 1711319M7KE 252  67854   067443 2D C3098B  
COST CODE: 2RCR1FY414G5  
AMOUNT: $4,285,547.27  
CIN M6785412RCR1FY4010001: $4,007,371.40  
CIN M6785412RCR1FY4010101: $121,403.25  
CIN M6785412RCR1FY4010201: $27,284.89  
CIN M6785412RCR1FY4010301: $1,116.73  
CIN M6785412RCR1FY4010401: $128,371.00  
  
AB: 1721319M7KE 252  67854   067443 2D C3098B  
COST CODE: 2RCR2EB714G5  
AMOUNT: $5,675,884.00  
CIN M9545012RCR2EB7010002: $5,471,352.12  
CIN M9545012RCR2EB7010102: $165,754.52  
CIN M9545012RCR2EB7010202: $37,252.65  
CIN M9545012RCR2EB7010302: $1,524.71  
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CLAUSES INCORPORATED BY REFERENCE 
 
 
252.201-7000  Contracting Officer's Representative  DEC 1991    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.204-0008    CONTRACT-WIDE:  CONTRACTING OFFICER SPECIFIED ACRN ORDER. (SEP 2009)  
 
The payment office shall make payment in sequential ACRN order within the contract or order, exhausting all funds 
in the previous ACRN before paying from the next ACRN in the sequence order specified below: 
ACRN Order 
 
AA 
AB 
 
 
(End of clause) 
 
 
 
 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012) 
  
(a) Definitions. As used in this clause-- 
     
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 
(WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the Central Contractor Registration at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
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WAWF. Both can be accessed by selecting the ``Web Based Training'' link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
Cost Voucher 
      
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
  
The following is applicable only to the final delivery of hardware and data.  The Inspection and Acceptance location 
for CLIN deliverables shall be at the location specified in Section F on the contract. 
 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
                           Routing Data Table* 
------------------------------------------------------------------------ 
       Field Name in WAWF               Data to be entered in WAWF 
------------------------------------------------------------------------ 
Pay Official DoDAAC  HQ0339 
Issue By DoDAAC  M67854 
Admin DoDAAC  S0305A 
Inspect By DoDAAC  M67854 
DCAA Auditor DoDAAC HAA034 
------------------------------------------------------------------------ 
  
   
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the ``Send 
Additional Email Notifications'' field of WAWF once a document is submitted in the system. 
  
margot.haycook@usmc.mil 
ronald.white1@usmc.mil 
jean.m.taylor@dcma.mil 
 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
  
John E Corrigan – john.corrigan@usmc.mil 
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(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
 
 
 
GOVERNMENT POINTS OF CONTACT 
 
Listed below are the Government Points of Contact for this effort: 
 

ROLE NAME ADDRESS PHONE EMAIL

Procuring              
Contracting Officer

Margot Haycook
MARCORSYSCOM                

2200 Lester Street               
Quantico, VA  22134

(703) 432-3293 margot.haycook@usmc.mil

Administrative 
Contracting Officer

Jean Taylor
6221 S. Palo Verde Road 
Building M11/Mail Stop 10  

Tucson, AZ  85706
520.545.6883 jean.m.taylor@dcma.mil

Contracting Officer's 
Representative

Major Ronald White
MARCORSYSCOM                

2200 Lester Street               
Quantico, VA  22134

(703) 432-4120 ronald.white1@usmc.mil

Payment Office
DFAS - Columbus Center     

C/O West Entitlement 
Operations

P.O. BOX 182381  
Columbus, OH  43218

(800) 756-4571 cco.vpis-mocas@dfas.mil
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Section H - Special Contract Requirements  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.223-3  Hazardous Material Identification And Material Safety Data  JAN 1997    
252.204-7000  Disclosure Of Information  DEC 1991    
252.223-7002  Safety Precautions For Ammunition And Explosives  MAY 1994    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.232-22     LIMITATION OF FUNDS (APR 1984) 
 
(a) The parties estimate that performance of this contract will not cost the Government more than (1) the estimated 
cost specified in the Schedule or, (2) if this is a cost-sharing contract, the Government's share of the estimated cost 
specified in the Schedule. The Contractor agrees to use its best efforts to perform the work specified in the Schedule 
and all obligations under this contract within the estimated cost, which, if this is a cost-sharing contract, includes 
both the Government's and the Contractor's share of the cost.  
 
(b) The Schedule specifies the amount presently available for payment by the Government and allotted to this 
contract, the items covered, the Government's share of the cost if this is a cost-sharing contract, and the period of 
performance it is estimated the allotted amount will cover. The parties contemplate that the Government will allot 
additional funds incrementally to the contract up to the full estimated cost to the Government specified in the 
Schedule, exclusive of any fee. The Contractor agrees to perform, or have performed, work on the contract up to the 
point at which the total amount paid and payable by the Government under the contract approximates but does not 
exceed the total amount actually allotted by the Government to the contract.  
 
(c) The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe that the costs it 
expects to incur under this contract in the next 60 days, when added to all costs previously incurred, will exceed 75 
percent of (1) the total amount so far allotted to the contract by the Government or, (2) if this is a cost-sharing 
contract, the amount then allotted to the contract by the Government plus the Contractor's corresponding share. The 
notice shall state the estimated amount of additional funds required to continue performance for the period specified 
in the Schedule.  
 
(d) Sixty days before the end of the period specified in the Schedule, the Contractor shall notify the Contracting 
Officer in writing of the estimated amount of additional funds, if any, required to continue timely performance under 
the contract or for any further period specified in the Schedule or otherwise agreed upon, and when the funds will be 
required.  
 
(e) If, after notification, additional funds are not allotted by the end of the period specified in the Schedule or another 
agreed-upon date, upon the Contractor's written request the Contracting Officer will terminate this contract on that 
date in accordance with the provisions of the Termination clause of this contract. If the Contractor estimates that the 
funds available will allow it to continue to discharge its obligations beyond that date, it may specify a later date in its 
request, and the Contracting Officer may terminate this contract on that later date.  
 
(f) Except as required by other provisions of this contract, specifically citing and stated to be an exception to this 
clause--  
 
(1) The Government is not obligated to reimburse the Contractor for costs incurred in excess of the total amount 
allotted by the Government to this contract; and  
 
(2) The Contractor is not obligated to continue performance under this contract (including actions under the 
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Termination clause of this contract) or otherwise incur costs in excess of (i) the amount then allotted to the contract 
by the Government or, (ii) if this is a cost-sharing contract, the amount then allotted by the Government to the 
contract plus the Contractor's corresponding share, until the Contracting Officer notifies the Contractor in writing 
that the amount allotted by the Government has been increased and specifies an increased amount, which shall then 
constitute the total amount allotted by the Government to this contract.  
 
(g) The estimated cost shall be increased to the extent that (1) the amount allotted by the Government or, (2) if this is 
a cost-sharing contract, the amount then allotted by the Government to the contract plus the Contractor's 
corresponding share, exceeds the estimated cost specified in the Schedule. If this is a cost-sharing contract, the 
increase shall be allocated in accordance with the formula specified in the Schedule.  
 
(h) No notice, communication, or representation in any form other than that specified in subparagraph (f)(2) above, 
or from any person other than the Contracting Officer, shall affect the amount allotted by the Government to this 
contract. In the absence of the specified notice, the Government is not obligated to reimburse the Contractor for any 
costs in excess of the total amount allotted by the Government to this contract, whether incurred during the course of 
the contract or as a result of termination.  
 
(i) When and to the extent that the amount allotted by the Government to the contract is increased, any costs the 
Contractor incurs before the increase that are in excess of (1) the amount previously allotted by the Government or, 
(2) if this is a cost-sharing contract, the amount previously allotted by the Government to the contract plus the 
Contractor's corresponding share, shall be allowable to the same extent as if incurred afterward, unless the 
Contracting Officer issues a termination or other notice and directs that the increase is solely to cover termination or 
other specified expenses.  
 
(j) Change orders shall not be considered an authorization to exceed the amount allotted by the Government 
specified in the Schedule, unless they contain a statement increasing the amount allotted.  
 
(k) Nothing in this clause shall affect the right of the Government to terminate this contract. If this contract is 
terminated, the Government and the Contractor shall negotiate an equitable distribution of all property produced or 
purchased under the contract, based upon the share of costs incurred by each.  
 
(l) If the Government does not allot sufficient funds to allow completion of the work, the Contractor is entitled to a 
percentage of the fee specified in the Schedule equalling the percentage of completion of the work contemplated by 
this contract. 
 
(End of clause) 
 
 
 
52.243-7     NOTIFICATION OF CHANGES (APR 1984) 
 
(a) Definitions.  
 
"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.  
 
"Specifically authorized representative (SAR),"  as used in this clause, means any person the Contracting Officer has 
so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this 
subparagraph and shall be issued to the designated representative before the SAR exercises such authority. 
 
(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the 
Contractor considers to constitute a change to this contract.  Except for changes identified as such in writing and 
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing, 
within 7 calendar days from the date that the Contractor identifies any Government conduct (including actions, 
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and 
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conditions. On the basis of the most accurate information available to the Contractor, the notice shall state-- 
 
(1) The date, nature, and circumstances of the conduct regarded as a change; 
 
(2) The name, function, and activity of each Government individual and Contractor official or employee involved in 
or knowledgeable about such conduct; 
 
(3) The identification of any documents and the substance of any oral communication involved in such conduct; 
 
(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose; 
 
(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment 
under this clause, including-- 
 
(i) What contract line items have been or may be affected by the alleged change; 
 
(ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change; 
 
(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on 
continued performance have been or may be caused by the alleged change; 
 
(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are 
estimated; and 
 
(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to 
minimize cost, delay or disruption of performance. 
 
(c) Continued performance.  Following submission of the notice required by (b) above, the Contractor shall 
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and 
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a 
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue 
performance; provided, however, that if the Contractor regards the direction or communication as a change as 
described in (b) above, notice shall be given in the manner provided.  All directions, communications, 
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the 
Contractor and to the Contracting Officer.  The Contracting Officer shall countermand any action which exceeds the 
authority of the SAR. 
 
(d) Government response.  The Contracting Officer shall promptly, within 15 calendar days after receipt of notice, 
respond to the notice in writing.  In responding, the Contracting Officer shall either-- 
 
(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 
mode of further performance; 
 
(2) Countermand any communication regarded as a change; 
 
(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 
mode of further performance; or 
 
(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above, 
advise the Contractor what additional information is required, and establish the date by which it should be furnished 
and the date thereafter by which the Government will respond. 
 
(e) Equitable adjustments. 
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(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and 
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any 
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall 
be made-- 
 
(i) In the contract price or delivery schedule or both; and 
 
(ii) In such other provisions of the contract as may be affected. 
 
(2) The contract shall be modified in writing accordingly.  In the case of drawings, designs or specifications which 
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time 
extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings, 
designs or specifications before the Contractor identified, or reasonably should have identified, such defect.  When 
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this 
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of 
disposition of the property.  The equitable adjustment shall not include increased costs or time extensions for delay 
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b) 
and (c) above. 
 
Note:  The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to 
apply to cost-reimbursement or incentive contracts, or to combinations thereof. 
 
(End of clause) 
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Section I - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  JUL 2004    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-6  Restrictions On Subcontractor Sales To The Government  SEP 2006    
52.203-7  Anti-Kickback Procedures  OCT 2010    
52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-13  Contractor Code of Business Ethics and Conduct  APR 2010    
52.204-2  Security Requirements  AUG 1996    
52.204-4  Printed or Copied Double-Sided on Postconsumer Fiber 

Content Paper  
MAY 2011    

52.204-7  Central Contractor Registration  APR 2008    
52.204-10  Reporting Executive Compensation and First-Tier Subcontract 

Awards  
FEB 2012    

52.209-6  Protecting the Government's Interest When Subcontracting 
With Contractors Debarred, Suspended, or Proposed for 
Debarment  

DEC 2010    

52.209-9  Updates of Publicly Available Information Regarding 
Responsibility Matters  

JAN 2011    

52.215-2  Audit and Records--Negotiation  OCT 2010    
52.215-8  Order of Precedence--Uniform Contract Format  OCT 1997    
52.215-11  Price Reduction for Defective Certified Cost or Pricing Data--

Modifications  
AUG 2011    

52.215-13  Subcontractor Certified Cost or Pricing Data--Modifications  OCT 2010    
52.215-21  Requirements for Certified Cost or Pricing Data or 

Information Other Than Certified Cost or Pricing Data--
Modifications  

OCT 2010    

52.215-23  Limitations on Pass-Through Charges  OCT 2009    
52.216-8  Fixed Fee  JUN 2011    
52.219-8  Utilization of Small Business Concerns  JAN 2011    
52.219-9  Small Business Subcontracting Plan  JAN 2011    
52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    
52.222-1  Notice To The Government Of Labor Disputes  FEB 1997    
52.222-3  Convict Labor  JUN 2003    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  MAR 2007    
52.222-35  Equal Opportunity for Veterans  SEP 2010    
52.222-36  Affirmative Action For Workers With Disabilities  OCT 2010    
52.222-37  Employment Reports on Veterans  SEP 2010    
52.222-40  Notification of Employee Rights Under the National Labor 

Relations Act  
DEC 2010    

52.222-50  Combating Trafficking in Persons  FEB 2009    
52.222-54  Employment Eligibility Verification  JAN 2009    
52.223-6  Drug-Free Workplace  MAY 2001    
52.223-18  Encouraging Contractor Policies To Ban Text Messaging 

While Driving  
AUG 2011    

52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    
52.227-1  Authorization and Consent  DEC 2007    
52.227-1 Alt I  Authorization And Consent (Dec 2007) -  Alternate I  APR 1984    
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52.227-2  Notice And Assistance Regarding Patent And Copyright 
Infringement  

DEC 2007    

52.227-11  Patent Rights--Ownership By The Contractor  DEC 2007    
52.228-7  Insurance--Liability To Third Persons  MAR 1996    
52.232-9  Limitation On Withholding Of Payments  APR 1984    
52.232-17  Interest  OCT 2010    
52.232-23  Assignment Of Claims  JAN 1986    
52.232-23 Alt I  Assignment of Claims (Jan 1986) -  Alternate I  APR 1984    
52.232-25  Prompt Payment  OCT 2008    
52.232-25 Alt I  Prompt Payment (Oct 2008) Alternate I  FEB 2002    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
OCT 2003    

52.233-1  Disputes  JUL 2002    
52.233-1 Alt I  Disputes (Jul 2002) -  Alternate I  DEC 1991    
52.233-3  Protest After Award  AUG 1996    
52.233-3 Alt I  Protest After Award (Aug 1996) -  Alternate I  JUN 1985    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.242-1  Notice of Intent to Disallow Costs  APR 1984    
52.242-4  Certification of Final Indirect Costs  JAN 1997    
52.242-13  Bankruptcy  JUL 1995    
52.243-2  Changes--Cost-Reimbursement  AUG 1987    
52.243-2 Alt V  Changes--Cost-Reimbursement (Aug 1987) -  Alternate V  APR 1984    
52.243-6  Change Order Accounting  APR 1984    
52.244-2  Subcontracts  OCT 2010    
52.244-5  Competition In Subcontracting  DEC 1996    
52.244-6  Subcontracts for Commercial Items  DEC 2010    
52.245-1  Government Property  AUG 2010    
52.245-9  Use And Charges  AUG 2010    
52.246-23  Limitation Of Liability  FEB 1997    
52.246-25  Limitation Of Liability--Services  FEB 1997    
52.249-6  Termination (Cost Reimbursement)  MAY 2004    
52.249-14  Excusable Delays  APR 1984    
52.253-1  Computer Generated Forms  JAN 1991    
252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  
JAN 2009    

252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-
Contract-Related Felonies  

DEC 2008    

252.203-7002  Requirement to Inform Employees of Whistleblower Rights  JAN 2009    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Central Contractor Registration (52.204-7) Alternate A  SEP 2007    
252.204-7008   Export-Controlled Items  APR 2010    
252.205-7000  Provision Of Information To Cooperative Agreement Holders  DEC 1991    
252.219-7003  Small Business Subcontracting Plan (DOD Contracts)  OCT 2010    
252.223-7004  Drug Free Work Force  SEP 1988    
252.225-7006  Quarterly Reporting of Actual Contract Performance Outside 

the United States  
OCT 2010    

252.225-7012  Preference For Certain Domestic Commodities  JUN 2010    
252.226-7001  Utilization of Indian Organizations and Indian-Owned 

Economic Enterprises, and Native Hawaiian Small Business 
Concerns  

SEP 2004    

252.227-7000  Non-estoppel  OCT 1966    
252.227-7013  Rights in Technical Data--Noncommercial Items  MAR 2011    
252.227-7014  Rights in Noncommercial Computer Software and 

Noncommercial Computer Software Documentation  
MAR 2011    
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252.227-7016  Rights in Bid or Proposal Information  JAN 2011    
252.227-7025  Limitations on the Use or Disclosure of Government-

Furnished Information Marked with Restrictive Legends  
MAR 2011    

252.227-7027  Deferred Ordering Of Technical Data Or Computer Software  APR 1988    
252.227-7027  Deferred Ordering Of Technical Data Or Computer Software  APR 1988    
252.227-7030  Technical Data--Withholding Of Payment  MAR 2000    
252.227-7037  Validation of Restrictive Markings on Technical Data  SEP 1999    
252.227-7039  Patents--Reporting Of Subject Inventions  APR 1990    
252.231-7000  Supplemental Cost Principles  DEC 1991    
252.232-7003  Electronic Submission of Payment Requests and Receiving 

Reports  
MAR 2008    

252.232-7010  Levies on Contract Payments  DEC 2006    
252.242-7004  Material Management And Accounting System  MAY 2011    
252.242-7005  Contractor Business Systems  FEB 2012    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    
252.244-7000  Subcontracts for Commercial Items and Commercial 

Components (DoD Contracts)  
NOV 2010    

252.244-7001  Contractor Purchasing System Administration  MAY 2011    
252.245-7002  Reporting Loss of Government Property  FEB 2011    
252.245-7004  Reporting, Reutilization, and Disposal  AUG 2011    
252.247-7023  Transportation of Supplies by Sea  MAY 2002    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.203-8     CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER 
ACTIVITY (JAN 1997) 
 
(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a 
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C. 
423) (the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Year 1996 
(Pub. L. 104-106), the Government may--     
 
(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or     
 
(2) Rescind the contract with respect to which--     
 
(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct 
constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--     
 
(A) Exchanging the information covered by such subsections for anything of value; or     
 
(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or     
 
(ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the 
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under 
subsections 27(e)(1) of the Act.     
 
(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover, 
in addition to any penalty prescribed by law, the amount expended under the contract.     
 
(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any other 
rights and remedies provided by law, regulation, or under this contract. 
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(End of clause) 
 
 
 
52.216-7     ALLOWABLE COST AND PAYMENT (JUN 2011)  
 
(a) Invoicing.   
 
(1) The Government will make payments to the Contractor when requested as work progresses, but (except for small 
business concerns) not more often than once every 2 weeks, in amounts determined to be allowable by the 
Contracting Officer in accordance with Federal Acquisition Regulation (FAR) subpart 31.2 in effect on the date of 
this contract and the terms of this contract. The Contractor may submit to an authorized representative of the 
Contracting Officer, in such form and reasonable detail as the representative may require, an invoice or voucher 
supported by a statement of the claimed allowable cost for performing this contract. 
 
(2) Contract financing payments are not subject to the interest penalty provisions of the Prompt Payment Act. Interim 
payments made prior to the final payment under the contract are contract financing payments, except interim 
payments if this contract contains Alternate I to the clause at 52.232-25. 
 
(3) The designated payment office will make interim payments for contract financing on the 30th day after the 
designated billing office receives a proper payment request. 
 
In the event that the Government requires an audit or other review of a specific payment request to ensure 
compliance with the terms and conditions of the contract, the designated payment office is not compelled to make 
payment by the specified due date. 
 
(b) Reimbursing costs. (1) For the purpose of reimbursing allowable costs (except as provided in subparagraph 
(b)(2) of the clause, with respect to pension, deferred profit sharing, and employee stock ownership plan 
contributions), the term "costs" includes only--  
 
(i) Those recorded costs that, at the time of the request for reimbursement, the Contractor has paid by cash, check, or 
other form of actual payment for items or services purchased directly for the contract;  
 
(ii) When the Contractor is not delinquent in paying costs of contract performance in the ordinary course of business, 
costs incurred, but not necessarily paid, for--  
 
(A) Supplies and services purchased directly for the contract and associated financing payments to subcontractors, 
provided payments determined due will be made-- 
 
(1) In accordance with the terms and conditions of a subcontract or invoice; and 
 
(2) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government; 
 
(B) Materials issued from the Contractor's inventory and placed in the production process for use on the contract;  
 
(C) Direct labor;  
 
(D) Direct travel;  
 
(E) Other direct in-house costs; and  
 
(F) Properly allocable and allowable indirect costs, as shown in the records maintained by the Contractor for 
purposes of obtaining reimbursement under Government contracts; and  
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(iii) The amount of financing payments that have been paid by cash, check, or other forms of payment to 
subcontractors. 
 
(2) Accrued costs of Contractor contributions under employee pension plans shall be excluded until actually paid 
unless-- 
 
(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and 
 
(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment 
period (any contribution remaining unpaid shall be excluded from the Contractor's indirect costs for payment 
purposes). 
 
(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) of this clause, allowable 
indirect costs under this contract shall be obtained by applying indirect cost rates established in accordance with 
paragraph (d) of this clause.  
 
(4) Any statements in specifications or other documents incorporated in this contract by reference designating 
performance of services or furnishing of materials at the Contractor's expense or at no cost to the Government shall 
be disregarded for purposes of cost-reimbursement under this clause.  
 
(c) Small business concerns. A small business concern may receive more frequent payments than every 2 weeks. 
 
(d) Final indirect cost rates. (1) Final annual indirect cost rates and the appropriate bases shall be established in 
accordance with Subpart 42.7 of the Federal Acquisition Regulation (FAR) in effect for the period covered by the 
indirect cost rate proposal.  
 
(2)(i) The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting Officer (or 
cognizant Federal agency official) and auditor within the 6-month period following the expiration of each of its fiscal 
years. Reasonable extensions, for exceptional circumstances only, may be requested in writing by the Contractor and 
granted in writing by the Contracting Officer. The Contractor shall support its proposal with adequate supporting 
data. 
 
(ii) The proposed rates shall be based on the Contractor's actual cost experience for that period. The appropriate 
Government representative and the Contractor shall establish the final indirect cost rates as promptly as practical 
after receipt of the Contractor's proposal. 
 
(iii) An adequate indirect cost rate proposal shall include the following data unless otherwise specified by the 
cognizant Federal agency official: 
     
(A) Summary of all claimed indirect expense rates, including pool, base, and calculated indirect rate. 
     
(B) General and Administrative expenses (final indirect cost pool). Schedule of claimed expenses by element of cost 
as identified in accounting records (Chart of Accounts). 
     
(C) Overhead expenses (final indirect cost pool). Schedule of claimed expenses by element of cost as identified in 
accounting records (Chart of Accounts) for each final indirect cost pool. 
     
(D) Occupancy expenses (intermediate indirect cost pool). Schedule of claimed expenses by element of cost as 
identified in accounting records (Chart of Accounts) and expense reallocation to final indirect cost pools. 
     
(E) Claimed allocation bases, by element of cost, used to distribute indirect costs. 
     
(F) Facilities capital cost of money factors computation. 
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(G) Reconciliation of books of account (i.e., General Ledger) and claimed direct costs by major cost element. 
     
(H) Schedule of direct costs by contract and subcontract and indirect expense applied at claimed rates, as well as a 
subsidiary schedule of Government participation percentages in each of the allocation base amounts. 
     
(I) Schedule of cumulative direct and indirect costs claimed and billed by contract and subcontract. 
     
(J) Subcontract information. Listing of subcontracts awarded to companies for which the contractor is the prime or 
upper-tier contractor (include prime and subcontract numbers; subcontract value and award type; amount claimed 
during the fiscal year; and the subcontractor name, address, and point of contact information). 
     
(K) Summary of each time-and-materials and labor-hour contract information, including labor ategories, labor rates, 
hours, and amounts; direct materials; other direct costs; and, indirect expense applied at claimed rates. 
     
(L) Reconciliation of total payroll per IRS form 941 to total labor costs distribution. 
     
(M) Listing of decisions/agreements/approvals and description of accounting/organizational changes. 
     
(N) Certificate of final indirect costs (see 52.242-4,  
Certification of Final Indirect Costs). 
     
(O) Contract closing information for contracts physically completed in this fiscal year (include contract number, 
period of performance, contract ceiling amounts, contract fee computations, level of effort, and indicate if the 
contract is ready to close). 
     
(iv) The following supplemental information is not required to determine if a proposal is adequate, but may be 
required during the audit process: 
     
(A) Comparative analysis of indirect expense pools detailed by account to prior fiscal year and budgetary data. 
     
(B) General Organizational information and Executive compensation for the five most highly compensated 
executives. See 31.205-6(p). Additional salary reference information is available at  
http://www.whitehouse.gov/omb/procurement_index_exec_comp/. 
     
(C) Identification of prime contracts under which the contractor performs as a subcontractor.     
 
(D) Description of accounting system (excludes contractors required to submit a CAS Disclosure Statement or 
contractors where the description of the accounting system has not changed from the  
previous year's submission). 
     
(E) Procedures for identifying and excluding unallowable costs from the costs claimed and billed (excludes 
contractors where the procedures have not changed from the previous year's submission). 
     
(F) Certified financial statements and other financial data (e.g., trial balance, compilation, review, etc.). 
     
(G) Management letter from outside CPAs concerning any internal control weaknesses. 
     
(H) Actions that have been and/or will be implemented to correct the weaknesses described in the management letter 
from subparagraph G) of this section. 
     
(I) List of all internal audit reports issued since the last disclosure of internal audit reports to the Government. 
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(J) Annual internal audit plan of scheduled audits to be performed in the fiscal year when the final indirect cost rate 
submission is made. 
     
(K) Federal and State income tax returns. 
     
(L) Securities and Exchange Commission 10-K annual report. 
    
(M) Minutes from board of directors meetings. 
     
(N) Listing of delay claims and termination claims submitted which contain costs relating to the subject fiscal year. 
    
(O) Contract briefings, which generally include a synopsis of all pertinent contract provisions, such as: Contract type, 
contract amount, product or service(s) to be provided, contract performance period, rate ceilings, advance approval 
requirements, pre-contract cost allowability limitations, and billing limitations. 
     
(v) The Contractor shall update the billings on all contracts to reflect the final settled rates and update the schedule 
of cumulative direct and indirect costs claimed and billed, as required in paragraph (d)(2)(iii)(I) of this section, 
within 60 days after settlement of final indirect cost rates. 
 
(3) The Contractor and the appropriate Government representative shall execute a written understanding setting forth 
the final indirect cost rates. The understanding shall specify (i) the agreed-upon final annual indirect cost rates, (ii) 
the bases to which the rates apply, (iii) the periods for which the rates apply, (iv) any specific indirect cost items 
treated as direct costs in the settlement, and (v) the affected contract and/or subcontract, identifying any with advance 
agreements or special terms and the applicable rates. The understanding shall not change any monetary ceiling, 
contract obligation, or specific cost allowance or disallowance provided for in this contract. The understanding is 
incorporated into this contract upon execution.  
 
(4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the meaning of the 
Disputes clause.  
 
(5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after settlement of the final 
annual indirect cost rates for all years of a physically complete contract, the Contractor shall submit a completion 
invoice or voucher to reflect the settled amounts and rates. The completion invoice or voucher shall include settled 
subcontract amounts and rates. The prime contractor is responsible for settling subcontractor amounts and rates 
included in the completion invoice or voucher and providing status of subcontractor audits to the contracting officer 
upon request. 
 
(6)(i) If the Contractor fails to submit a completion invoice or voucher within the time specified in paragraph (d)(5) 
of this clause, the Contracting Officer may-- 
 
(A) Determine the amounts due to the Contractor under the contract; and 
 
(B) Record this determination in a unilateral modification to the contract. 
 
(ii) This determination constitutes the final decision of the Contracting Officer in accordance with the Disputes 
clause. 
 
(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government shall reimburse 
the Contractor at billing rates established by the Contracting Officer or by an authorized representative (the 
cognizant auditor), subject to adjustment when the final rates are established. These billing rates--  
 
(1) Shall be the anticipated final rates; and  
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(2) May be prospectively or retroactively revised by mutual agreement, at either party's request, to prevent 
substantial overpayment or underpayment.  
 
(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in FAR 42.708(a) are 
satisfied.  
 
(g) Audit. At any time or times before final payment, the Contracting Officer may have the Contractor's invoices or 
vouchers and statements of cost audited. Any payment may be (1) Reduced by amounts found by the Contracting 
Officer not to constitute allowable costs or (2) Adjusted for prior overpayments or underpayments.  
 
(h) Final payment. (1) Upon approval of a completion invoice or voucher submitted by the Contractor in accordance 
with paragraph (d)(4) of this clause, and upon the Contractor's compliance with all terms of this contract, the 
Government shall promptly pay any balance of allowable costs and that part of the fee (if any) not previously paid.  
 
(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts (including interest, if 
any) accruing to or received by the Contractor or any assignee under this contract, to the extent that those amounts 
are properly allocable to costs for which the Contractor has been reimbursed by the Government. Reasonable 
expenses incurred by the Contractor for securing refunds, rebates, credits, or other amounts shall be allowable costs 
if approved by the Contracting Officer. Before final payment under this contract, the Contractor and each assignee 
whose assignment is in effect at the time of final payment shall execute and deliver--  
 
(i) An assignment to the Government, in form and substance satisfactory to the Contracting Officer, of refunds, 
rebates, credits, or other amounts (including interest, if any) properly allocable to costs for which the Contractor has 
been reimbursed by the Government under this contract; and  
 
(ii) A release discharging the Government, its officers, agents, and employees from all liabilities, obligations, and 
claims arising out of or under this contract, except--  
 
(A) Specified claims stated in exact amounts, or in estimated amounts when the exact amounts are not known;  
 
(B) Claims (including reasonable incidental expenses) based upon liabilities of the Contractor to third parties arising 
out of the performance of this contract; provided, that the claims are not known to the Contractor on the date of the 
execution of the release, and that the Contractor gives notice of the claims in writing to the Contracting Officer 
within 6 years following the release date or notice of final payment date, whichever is earlier; and  
 
(C) Claims for reimbursement of costs, including reasonable incidental expenses, incurred by the Contractor under 
the patent clauses of this contract, excluding, however, any expenses arising from the Contractor's indemnification of 
the Government against patent liability.  
 
(End of clause) 
 
 
 
52.222-2      PAYMENT FOR OVERTIME PREMIUMS (JUL 1990) 
 
(a) The use of overtime is authorized under this contract if the overtime premium cost does not exceed $0 or the 
overtime premium is paid for work -- 
 
(1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of 
production equipment, or occasional production bottlenecks of a sporadic nature; 
 
(2) By indirect-labor employees such as those performing duties in connection with administration, protection, 
transportation, maintenance, standby plant protection, operation of utilities, or accounting; 
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(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation 
conveyances, and operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or 
completed otherwise; or 
 
(4) That will result in lower overall costs to the Government. 
 
(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all estimated 
overtime for contract completion and shall-- 
 
(1) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with 
present workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate 
the necessity for the overtime; 
 
(2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule; 
 
(3) Identify the extent to which approval of overtime would affect the performance or payments in connection with 
other Government contracts, together with identification of each affected contract; and 
 
(4) Provide reasons why the required work cannot be performed by using multishift operations or by employing 
additional personnel. 
 
* Insert either "zero" or the dollar amount agreed to during negotiations. The inserted figure does not apply to the 
exceptions in paragraph (a)(1) through (a)(4) of the clause.  
 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
Federal Acquisition Regulation: 
 
http://farsite.hill.af.mil/vffara.htm 
 
Defense Federal Acquisition Regulation Supplement 
 
http://farsite.hill.af.mil/VFDFARA.HTM 
 
 
(End of clause) 
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Section J - List of Documents, Exhibits and Other Attachments 
 
LIST OF EXHIBITS/ATTACHMENTS 
 
DOCUMENT PGS DATE TITLE       
Exhibit A 39 TBD DD FORM 1423, Contract Data Requirements List (CDRLs) 
Attachment 1 60 18 AUG 2011 Performance Specification PRF-PMM141/PERM 
Attachment 2 05 N/A Statement of Work entitled, PERM Demonstration Testing and 

Design Analysis  
Attachment 3 05 TBD DD254 
Attachment 4 05 OCT 2011 PERM Security Classification Guide 
Attachment 5 22 10 NOV 2011 Representations, Certifications and Other Statements of Offerors 
Attachment 6 17 10 NOV 2011 Additional List of Technical Data/Software to be Delivered with less 

than Unlimited Rights 
Attachment 7 24 29 SEP 2011 Comprehensive Small Business Subcontracting Plan 
Attachment 8 02 10 NOV 2011 Government Furnished Property  
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